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Installation of 8 foot platen pendant
tube extension sets on Unit I and Unit 2.
(Installation of Unit 1 will be awarded to the
matedal supply bidder: Award of Unit 2
platen extensions installation will be based on
on Unit 1 experience. See Article 3 below).

Design, procure, fabricate, deliver, and install
an overfire air (OFA) system on Unit 1 and
Unit 2 to achieve NOx output reduction of
15 percent reduction and a maximum NOx
operating output of 0.40 Ibs/MMBTU on
Unit 1 experience.

Design, procure, fabricate, deliver, and install
a complete OFA system for maximum allowable
NOx reduction with the existing combustion
system hardware presently in use at IPP.
(Award of Unit 2 overfire system will be based
on Unit 1 experience. See Article 3 below).

Installation of two-hundred fifty (250), IPSC
supplied, split-ring castings on the intermediate
superheat pendants. (Award of Unit 2
contingent upon Unit 1 experience. See
Article 3 below).

Design, procure, deliver, install, and remove a
complete scaffold structure for all applicable
boiler internal work on Unit 1 and Unit 2. (Boiler
internal scaffold is detailed within the attached
Specifications.) (Award of Unit 2 contingent
upon Unit 1 experience. See Article 3)

Provide technical service support as needed
throughout the Project, including a minimum of
two (2) weeks on-site technical support during
startup and tuning, and one (1) additional week
for technical support during operational testing
of the boiler following the outage. (Award of
Unit 2 contingent upon. Unit 1 experience. See
Article 3)
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UNIT 1

782,295

N/A

2,535,451

129,736

411,693

87,864

BID

Spec. 4557~

UNIT 2

819,086

N/A

135,838

432,993

87,748
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